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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTERDEPARTMENT CORRESPONDENCE

FILE: NHS-0000-00(805), Turner & Crisp Counties oFfice:  Consultant Design
I-75 Fm SR 159 NR Ashburn to SR 300/Crisp County
Phase II '
P. 1. No. 0000805 DATE: June 1, 2006
¢
FROM: ohamnied (Babs) Abubakari, PE, State Consultant Design Engineer
TO:! Margaret Pirkle, PE, Assistant Director of Preconstruction

suBJecT: Request for Location and Design Approval

Description and Project Proposal: This project is located in northern Turner County and southern
Crisp County, beginning at Turner County mile point reference 11.3 just north of SR 159 and ending
at Crisp County mile point reference 9.1 just south of SR 300 in Crisp County. The project is
approximately 14.5 miles along I-75. This project (NHS-0000-00(805)) is Phase II of the original
project proposal for project number NH-IM-75-1(157), which consisted of widening the existing four
lanes mainline of I-75 to six lanes. Project NHS-0000-00(805) consists of the reconstruction of the
interchanges at CR 357-Hawpond Road (Exit 92) and SR 33 CONN-Rockhouse Road (Exit 97) with
diamond interchanges. These interchange crossroads will be widened to four 12’ lanes, with a 20°
raised median and the bridges will be designed to accommodate a future 8 lane typical section for I-
75. In addition to the two interchanges there are five bridge overpasses which will be replaced. They
are located at Wardlow Road (CR251), Alberson Road (CR159), Bedgood Road (CR 116),
Musselwhite Road (CR 117) and Old Hatley Road (CR 355). These crossroads will consist of one 12’
lane in each direction. The bridges will be raised and lengthened to accommodate a future 8 lane
typical section on I-75. :

Concept Approval Date: October 26, 1999

Concept Update: Concept Validation was approved January 17, 2006.
Revised Concept was submitted for approval March 29, 2006.
Changes from the original Concept include a modification of the typical section of
the bridge on Hawpond Road (CR 357) from a 4° flush median to a 20’ raised
median. The reconstruction of five overpass bridges at Wardlow Road (CR 251),
and Alberson Road (CR 159, Bedgood Road (CR116), Musselwhite Road (CR
117) and Old Hatley Road (CR 355) was added to the project.
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Environmental Assessment and Reassessment Approval Date:
This project falls under a Categorical Exclusion (CE), which was submitted to

FHWA on May 8, 2006 for approval.

“Public Involvement:
¢ Hearing Results: A pubhc hearing has not been held.

s Public Information Open House: 7
The PIOH was held on December 6, 2005 at the South' Georgia

Technical College in Cordele. Fifty six (56) people attended.
A synopsis of results follows:

For: ' 5

Conditional: 2

Uncommitted: 1

Against: 0

Consistency with Approved Planning: The design description as presented herein and submitted for
approval is consistent with the approved Concept Report. -

Recommendations: It is recommended that the location and design for the above mentioned project
be approved and that the attached notice be approved for advertising.

RECOMMEND: 4%\

Director of Preconstructlon

APPROVE: ﬁ/ 5W7 é/‘//ﬁé

Chief Engineer Date of Approval

Attachments:
e Sketch Map
* Cost Estimate
e Notice of Location and Design Approval
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NHS-0000-00(805)

. NO. 0000805
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I |
PRELIMINARY COST ESTIMATE
NHS-0000-00(805), Pl 0000805
1A. RIGHT OF WAY
' ITEM NUMBER QUANTITY UNITS UNIT COST | ITEM DESCRIPTION COST
1 LS 907500 | 007,
Section SubTotal R
B. REIMBURSABLE UTILITIES
ITEM NUMBER QUANTITY UNITS UNIT COUST [ITEM DESCRIPTION COST
CRISP COUNTY POWER
IRWIN EMC
ALLTEL OF GECRGIA
BELLSOUTH
CITY OF CORDELE
MEDIAGOM
1 ) §ear 000 $237.000
Section SubTotal $237,000
C. CONSTRUGTION
ITEM NUMBER ] QUANTITY]  UNITS | UNITCOST | ITEM DESCRIPTION [ cosT
1. BRIDGE AND WALLS ;
500-3500 740 C $700 CLASS B CONCRETE, INCL REINF STEEL $518,000
£40-1101 1 L $108,504 REMOVAL OF EXISTING BR, WARDLOW ROAD - CR 251 $108,604]
540-1101 [ $106,604 REMOVAL OF EXISTING BR, ALBERSON ROAD - CR 159 $108,604]
540-1101 ¥ 08,604 REMOVAL OF EXISTING BR, HAVWPOND ROAD - CR 357 $108,804]
540-110 LS 08,604 REMOVAL OF EXISTING BR, BEDGOOD RQAD - CR 116 108,604
540-110 LS 08,604 REMCVAL OF EXISTING BR, MUSSELWHITE ROAD -CR 117 08,604]
540-1101 1 LS $108,604 REMOVAL OF EXISTING BR, ROCKHOUSE ROAD - SR 33 $108,604]
540-1101 LS 5108604 REMOVAL OF EXISTING BR, OLD HATLEY ROAD - CR 355 108,604
BRIDGE REPLACEMENRT - WARDLOW ROAD - CR 251 $580,000 |
BRIDGE REPLACEMENT - ALBERSON ROAD - GR 169 $625,000
BRIDGE REPLAGEMENT - HAWPOND ROAD - CR 357 $1,731,025
BRIDGE REPLACEMENT - BEDGOOD ROAD - CR 11¢ $589,570
BRIDGE REPLACEMENT - MUSSELWHITE ROAD - CR 117 $780,000
BRIDGE REPLACEMENT - ROCKHOUSE ROAD - SR 33 $1,795,690
BRIDGE REPLAGEMENT - OLD HATLEY ROAD - CR 355 X
— — Section SubTotal TE050.31T ]
7. MISCELLANEQUS
53-1300 1 EA $100,000 FIELD ENGINEERS OFFIGE, TP 3 $100.600
534-1200 228 EA $100 RIGHT OF WAY MARKERS $22,800 |
§43-0010 38800 LF FIELD FENCE WOVEN WIRE S
——StCtion SubTotal $76 550
| I,
3. EARTH WORK "
208-0100 [ 327400 ] CY 0 1) ] IN PLACE EMEANKMENT | $3‘%
1 ol | Section SubTotal 33,607,400 )
[oldla] and hill\Loca)
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PRELIMINARY COST ESTIMATE

NHS$-0000-00(805), Pl 0000805

—
4. DRAINAGE
207-0203 CY $50 FOUND BRFEILL MATL, TP 1| $15,000
500-3101 cY $470 CLASS A CONCRETE 79,900
511-1000 LB $1 BAR REINF STEEL $15,500
§80-1180 LF $55 STORM DRAIN.PIPE, 18 IN, H 1-10 $82,500
550-1240 LF 365 TORM DRAIN PIPE, 24 H 110 $22,100
550-1300 LF $80 STORM DRAIN PIPE, 30 H1-10 $33,600
550-1360 LF $95 STORM DRAIN PIPE, 36 IN, H 1-10 $11,400
550-1480 LF $130 STORM DRAIN PIPE_ 48 IN, H 1-10 $1,560
£50-2180 LF $25 SIDE DRAIN PIPE, 18 [N, H 1-10 $14,250
550-3318 EA $650 SAFETY END SECTION 18 N, 4:1 SLOPE 30
550-4218 EA $935 FLARED END SECTION 18 N, STORM DRA) $29,920
550-4224 EA $900 FLARED END SECTION 24 [N, STORM DRAIN $6,300
550-4230 EA $1,000 ELARED END SECTION 30 IN, STORM DRAIN $10,000
550-4236 EA 31,460 FLARED END SECTION 36 IN, STORM DRAIN 5,840
550-4118 EA $296 FLARED END SECTION 18 iN, SIDE DRAIN $6,512
603-2018 SY 340 STN DUMPED RIP RAP, TP1, 18 IN $112,000
568-2100 EA $2,860 DROP INLET, GP 1 $28,600
668-4300 EA 738 STORM SEWER MANHOLE, TP 1 $3,476
668-5000 E 51,5417 JUNGTION BOX — 510,757
T T I L
I5. BASE AND PAVING
310-110% 84000 1 $25 GR AGGR BASE CRS, INCL MATL $2,100,000
318-3000 500 T $28 AGGR SURF CRS $12,500
402-1812 1000 N $90 RECYCLED ASPH CONC LEVELING, INCt BITUM MATE & H LIME $90.000
402-311D 12900 R $75 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIME $967,500
402-3 52100 Tl 365 RECYCLED ASPH CONC 256 MM SUPERPAVE, GP 1 OR 2, INCL B'TUM MATL & H LIME $3,386,500
402-3112 17200 TN $70 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MAYL & HLIME $1,204,000
4131000 40400 GL 32 BITUM TACK COAT $80,800
441-0004 1000 SY $40 CONC SLOPE PAV, 4 IN $40,000
610-4170 11700 oY 105 REM ASPH PVMT INCL BASE 51,228
: ection $ tal ,TUS
IE. CONCRETE
422-2030 2400 8Y $130 REINF CONC APPROACH SLAB, INGL SLOPED EDGE $312,000
436-1000 12800 LF $10 ASPHALTIC CONCRETE CURB $128,000
435-0026 97400 SY $55 PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THK $5,357,000
441-074 1700 SY $34 CONCRETE MEDIAN, 6 IN §$57.800
441-0754 4100 SY - $80 CONCRETE MEDIAN, 7 1/2 IN $328,000
441-0301 ] EA $2,300 CONC SPILLWAY, TP 1 126,500
. 441-0302 1 EA $2,300 CONC SPILLWAY, TP 2 $2,300
441-8222 1100 F 320 CONC CURB & GUTTER 8INX30IN TP 2 272,000
Section SuhTotal JERSKEN
D ts and Settings\sthilLocal Settings\Temporary Intemet Fites\GLK? 7\0000805prafiminary_cost_estimate xls
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1 il | 1
PRELIMINARY COST ESTIMATE
NHS-0000-00(805), Pl 0000805
7. TRAFFIC CONTROL . .
150-1000 1 LS $250,000 TRAFFIC CONTROL - NHS-0000-00(805) $250,000 ‘
_ Section SubTotal ,
8. CLEARING AND GRUBBING
201-1500 1 LS 51,200,000 CLEARING & GRUBBING - NHS-0000-00{805) $1,200,000
Sectlon SubTotal 51,200,003
]85, EROSION CONTROL (IEMPORARY
63-023 32 AC $420 TEMPORARY GRASSING $13,440
63-0240 1020 TN 220 MULCH $224,400
83-0300 23 EA $1,675 CONSTRUCTION EXIT $36,225
63-052 B850 EA $260 CONSTRUCT AND REMOVE TEMPORARY DITCH CHECKS $169,000
£3-0531 14 EA $8,000 CONSTRUCT AND REMOVE SEDIMENT BASIN, TP 1, $112,000
§3-0520 23 EA 3800 CONSTRUCT AN REMOVE INLET SEDIMENT TRAP $13.800
165-0010 000 LF 2 MAINTENANCE OF TEMPORARY SILT FENCE, TP A $24,000
165-0030 500 LF $2 MAINTENANCE OF TEMPORARY SILT FENCE, TP € $27,000
65-0040 B50 EA $260 MAINTENANCE OF ERQSION CONTROL CHECKDAMS/DITCH CHECKS $169,000
§5-0060 14 EA $1,015 MAINTENANCE OF TEMPORARY SEDIMENT BASIN $14,210
165-0105 23 EA $150 MAINTENANCE OF INLET SEDIMENT TRAP $3.450
171-0010 12000 LF $4.00 TEMPORARY SILT FENCE, TYPE A $46,000
174-0030 13500 LF $5.00 TEMPORARY SILT FENCE, TYPE C $67,500
700-7000 35 TN S70 AGRICULTURAL LIME $2.450
700-7010 [ GL $20 LIQUID LIME $1,700
00-8000 10 TN $285 FERTILIZER MIXED GRADE $2,850
716-2000 1000 SY 31 EROSION CONTROL &ATS SLOPES ;
ob, EROSION CONTROL (PERMANENT)
63-0240 00 TN $220 MULCH 344,000
67-1000 1 EA $1,835 WATER QUALITY MONITORING AND SANPLING 1,835
67-1500 36 MO $815 WATER QUALITY INSPECTION $29,340
700-8910 70 AC 3625 PERMANENT GRASSING $43,750
700-7000 70 TN $70 AGRICULTURAL LIME 4,900
700-7010 170 GL $20 LIQUID LIME 3,400
700-8000 32 TN $285 FERTILIZER MIXED GRADE 1,115
700-8100 £500 iB $2.50 FERTILIZER NITROGEN CONTENT 186,25/
715-2200 18470 8Y $2.00 BITUMINOUS TREATED ROVING, WATERWAYS 32,940
Section SubTotal 31,147,
cAD ts and SetingsisthilhLocal gs\Temporary internel Files\OLK7 700 y_tost_estimate.xls 671/20068:33 AM




L |
PRELIMINARY COST ESTIMATE
NHS-0000-00(305), P 0000805
10. SIGNING AND STRIPING

36-1020 138 F 14 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 3 $1,932
§10-9310 4 A $8,000 REM STR SUPPORT, TP-1 $32,000
510-9310 8 EA $3,000 REM STR SUPPORT, TP - lil $24,000
536-103 484 SF 17 HIGHWAY SIGNS TP 1 MATL, REFL SHEETING, TP B $8,228
38-1072 1,816 SF 18 HIGHWAY SIGNS, ALUM EXTRUDED PANELS, REFL SHEETING, TP 3 $32,688
36-207 1300 LF -7 ~___ GALVSTEEL POST, TP7 - $8,100
638-100 ES 71,000 TR SUPPFORT FOR OVERHEAD SIGN, TP 571,000
638-100 L $71,000 TR SUPPORT FOR OVERHEAD SIGN, TP 371,000
538-100 C 71,000 TR SUPPORT FOR OVERHEAD SIGN, TP 571,000
538-100 L 71,000 STR SUPPORT FOR OVERHEAD SIGN, TP | 71,000
538-100; [ 34,000 TR SUPPORT FOR OVERHEAD SIGN, TP ill 34,600
38-1003 LS 34,600 TR SUPPORT FOR OVERHEAD SIGN, TP It 34,000
538-1003 L 34,000 TR SUPPORT FOR OVERHEAD SIGN, TP il 34 000
638-1003 L 000 TR SUPPORT FOR OVERHEAD SIGN, TP I} 4,000
5351003 L 34,600 TR SUPPORT FOR OVERHEAD SIGN, TP 11l 34,000
38-1003_ L $34,000 TR SUPPORT FOR OVERHEAD SIGN, TP Il 000
38-100: ¥ 34,000 TR SUPPORT FOR OVERHEAD SIGN, TP Il $34,000
381003 LS 34,000 STR SUPPORT FOR QVERHEAD SIGN, TP 1l 34,000
39-2002 218 LF 33 STEEL WIRE STRAND CABLE, 3/8 || 2648
338-4002 4 EA $4.629 STRAINPOLE, TP $18516
653-0120 49 EA $58 THERMOPLASTIC PVMT MARKING, ARROW, TP 2 52,842
653-0170 [ EA $76 THERMOPLASTIC PVMT MARKING, ARROW, TP 7 $456
653-1501 46,000 LF 3 THERMOPLASTIC SOLID TRAF STRIPE, § IN, WHITE $46,000
B53-1502 26,100 LF 51 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW $28,100
653-1704 220 LF 4 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE 3880
853-1804 i iF 2 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE 30
653-350 9,800 GLE 1 THERMOPLASTIC SKIF TRAF STRIPE, 5 [N, WHITE $9,500
653-6004 570 SY 3 THERMOPLASTIC TRAF STRIPING, WHITE 1,710
553-6006 1,400 SY 3 THERMOPLASTIC TRAF STRIPING, YELLOW $4,200
554-100 430 EA 4 RAISED PYMT MARKERS TP 1 1,720
554-1003 520 EA 54 RAISED PVMT MARKERS TP 3 $2,080
657-1054 35,100 LF 34 PREFORMED PLASTIC SOLID PYMT MKG, 5 IN, WHITE, TP PB $140,400
657-1104 20 iF 7 PREFORMED PLASTIC SOLID PVMT MKG, 18 IN, WHITE, TP PB $6.440
657-1244 320 LF $28 PREFORMED PLASTIC SOLID PYMT MKG, 24 IN, WHITE, TP PB $8,950
657-3085 3,906 GLF $6 PREFORMED PLASTIC SKIP PVMT MKG, 8 [N, CONTRAST (BLACK-WHITE), TP _PB $23,436
657-3104 Q GLF $5. PREFORMED PLASTIC SKIP PYMT MKG, 10 IN, WHITE, TP_PB 30
657-5001 730 SY 520 PREFORMED PLASTIC PVMT MARKINGS, WHITE, TP PB $14,600
B57-5002. 0 SY 320 PREFORMED PLASTIC PVMT MARKINGS, YELLOW, TP PB $0
657-6017 20 EA 5217 PREFORMED PLASTIC PVT MKG, WORDS AND/ OR SYM, ARROW TP 2_ WHITE, TP P& $4,340
657-5020 " 2 EA $450 PREFORMED PLASTIC PVT MKG, WORDS AND/ OR SYM, ARROW TP 7 WHITE, TP PB 2,700
657-6054 30,700 LF $4 PREFORMED PLASTIC SOLID PYMT MKG, 5 IN, YELLOW, TP_PB $122,800
Sectlon SubTotal 31,100,576
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PRELIMINARY COST ESTIMATE

NHS-0000-00(805), Pl 0000805

11, GUARDRAIL

641-1100 590 LE $60 GUARDRAIL, TP T $35,400
6841-1200 12200 LF §20 GUARDRAIL, TP W $244,000
41-500 10 EA $600 GUARDRAIL ANCHORAGE, TP 1 $6,000
641-5012 57 EA $2,000 GUARDRAI ANCHORAGE TP 12 114,000
Secfion SubTomal 5390,
12, EONER!‘#TE BARRIER
621-4086 1100 LE $75 CONCRETE SIDE BARRIER, TYPE 7WS $82,500
621-6013 21 LF $250 CONCRETE SIDE BARRIER, TYPE 7-TS :
Section SubTotal —JETVED
PRELIMINARY COST ESTIMATE SUMMARY
1 1 I [ :
A. RIGHT OF WAY $8,907,500
i | 1
B. REIMBURSABLE UTILITIES $237,000
| I I ]
C. CONSTRUCTION
1. BRIDGE & WALLS $8,080413
2. MISCELLANEOUS $318,800
3. EARTHWORK $3,601400
4. DRAINAGE $489,245
5. BASE & PAVING $9,109,800
8. CONCRETE $6,333,600
7. TRAEFIC CONTROL §$250,000
|8, CLEARING & GRUBBING 1,200,000
9. EROSION CONTROL 1,177,555
0. SIGNING & STRIPING 1,106,576
, GUARDRAIL . $398,400
. CONCRETE BARRIER .
SUBTOTAL CONSTRUCTION COST] $32,131,639
INFLATION RATE 5.0% @ 3 YEARS $5,064,734
E&C RATE 10% $3,719,627
TOTAL CONSTRUCTION ESTIMAT% 540,915;899
GRAND TOTAL PROJECT COST $50_0_6'0_5§9—= : |
CAD and hill\Loeal Temporary intemet Fites\OLKT T\000C805p v_cost_estimate.xls
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NOTICE OF LOCATION AND DESIGN APPROVAL

NHS-0000-00(805)
Turner & Crisp Counties
P.I. 0000805

Notice is hereby given in compliance with Georgia Code 22-2-109 that the Georgia Department
of Transportation has approved the Location and Design of this project.

The date of location approval is J U,JE / 2,,. 200 &

This project consists of the reconstruction of two interchanges at Exit 92 (Hawpond Road-CR
357) and Exit 97 (Rockhouse Road-SR 33 Connector) and the reconstruction of five overpass
bridges at Wardlow Road (CR 251), Alberson Road (CR 159), Bedgood Road (CR 116),
Mussellwhite Road (CR 117), and Old Hatley Road (CR 355). It is located in northern Turner
County and southern Crisp County, beginning just north of SR 159 in Turner County and ending
just south of SR 300 in Crisp County. The project is included in Land Lots 13,14,
52,53,85,86,107,108,117,118,139,140,150,216,217,150,232,233 and 280 in the 13™ Land District
and Land Lots 19,20,43,44,47,and 48-50 in the 11® Land District.

The interchanges at Hawpond Road (Exit 92) and SR 33 Conn.-Rockhouse Road (Exit
97) will be replace with with diamond interchanges. The interchange crossroads will be
widened to four 12’ lanes, with a 20’ raised median. The five bridge overpasses located
at Wardlow Road (CR251), Alberson Road {CR159), Bedgood Road (CR 116),
Musselwhite Road (CR 117) and Old Hatley Road (CR 355) will be replaced. These
crossroads will consist of one 12’ lane in each direction. All of the bridges will be raised
and lengthened to accommodate a future 8 lane typical section on I-75.

Drawings or maps or plats of the proposed project, as approved, are on file and are available for
public inspection at the Georgia Department of Transportation:
Ronnie Hall, Area 3 Engineer
Ronnie. Hall@dot.state.ga.us :
Georgia Department of Transportation
District 4
151 Perry House Road
Fitzgerald, GA 31750
229-426-5244

Any interested party may obtain a copy of the drawings or maps or plats or portions thereof by

paying a nominal fee and requesting in writing to:
Mr Stanley Hill, Office of Consultant Design PrOJect Manager

stanley.hill@dot.state.ga.us
Georgia Department of Transportation
Office of Consultant Design
No. 2 Capitol Square, SW
Atlanta, GA 30034
404-463-2988

Any written request or communication in reference to this project or notice SHOULD include the
Project and P. I. Numbers as noted at the top of this notice.




